
A _I B C D E F 
1 
2 1 st Q moon 
3 SCC Minor Description Total Amount Mark-up Total wl Mark-up Contingency 

4 
5 10.04 Guideway Aerial Structure 808,097,227 118,943,095 927,040,322 231,760,081 
6 10.08 Retained Cut and Fill-One Side 4,802,623 394,295 5,196,918 1,299,230 
7 10.09 Track: Direct fixation 107,165,621 8,798,297 115,963,918 28,990,980 
8 10.12 Track: Special (switches, turnouts) 8,394,201 689,164 9,083,365 2,270,841 
9 20.02 Aerial station, stop, shelter, mall, terminal, platform 162,607,379 13,350,066 175,957,445 43,989,361 
10 20.07 Elevators, escalators 50,838,172 4,173,814 55,011,986 13,752,997 
11 30.01 MOW other facilities parking 14,539,920 1,193,727 15,733,647 3,933,412 
12 30.03 Heavy maintenance facility 70,336,203 5,774,602 76,110,805 19,027,701 
13 40.01 Demolition, clearing, earthwork 22,348,522 1,834,814 24,183,335 8,464,167 
14 40.02 Site utilities, utility relocation 289,268,357 23,748,932 313,017,290 109,556,052 
15 40.03 Haz. marl., contam'd. soil removal/mitigation, ground water treatment 8,840,740 725,825 9,566,564 3,348,297 
16 40.04 Environmental mitigation, e.g. wetlands, historical/archeologic, parks 8,576,100 704,098 9,280,198 3,248,069 
17 40.06 Site development: Roads, walks, plazas, parking lots, landscape work 172,890,424 14,194,304 187,084,728 46,771,182 
18 50.01 Train control and signals 30,258,598 2,484,231 32,742,829 8,185,707 
19 50.02 Traffic signals and crossing protection 21,179,388 1,738,828 22,918,216 5,729,554 
20 50.03 Traction power supply: substations 36,710,696 3,013,948 39,724,645 9,931,161 
21 50.04 Traction power distribution: catenary and third rail 59,868,266 4,915,185 64,783,450 16,195,863 
22 50.05 Communications 18,194,104 1,493,736 19,687,840 4,921,960 
23 50.06 Fare collection system and equipment 3,813,077 313,054 4,126,131 1,031,533 
24 50.07 Central control 7,742,317 635,644 8,377,962 2,094,491 
25 1,906,471,935 209,119,659 2,115,591,594 564,502,637 
26 
27 60.01 Purchase or Lease of Real Property 82,516,678 41,258,339 
28 60.02 Relocation of Existing Households & Businesses 2,254,145 1,127,073 
29 84,770,823 42,385,412 
30 
31 70.01 Light Rail 211,532,743 50,767,858 
32 70.06 Non-revenue vehicles 4,738,084 1,137,140 
33 70.07 Spare parts (10% of LRV's) 21,153,274 5,076,786 
34 237,424,101 56,981,784 
35 
36 80.01 Preliminary Engineering 79,725,526 
37 80.02 Final Design 119,588,290 
38 80.03 Project Management for Design & Construction 146,163,465 
39 80.04 Construction Administration & Management 265,751,755 
40 80.05 Insurance 39,862,763 
41 80.06 Legal, Permits, Fees, Review, Fees by other agencies, etc. 39,862,763 
42 80.07 Survey, Testing, Investigation, & Inspection 13,287,588 
43 80.08 Start-up 93,013,114 
44 797,255,264 
45 
46 Subtotal (10 -80) 3,025,922,123 
47 
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G _I H I J K L M N 0 
1 Adjust Less 

2 Escalation Vehicle Fleet Escalation Expenditures 

3 Cont % Total vtd Cont to 4th Q CY2007$ Subtotal from 69 to 67 to FY2009$ Subtotal Prior to FY10 TOTAL 

4 
5 0.25 1,158,800,403 42,296,215 1,201,096,618 31,902,131 1,232,998,749 1,232,998,749 
6 0.25 6,496,148 237,109 6,733,257 178,841 6,912,098 6,912,098 
7 0.25 144,954,898 5,290,854 150,245,752 3,990,653 154,236,405 154,236,405 
8 0.25 11,354,206 414,429 11,768,635 312,585 12,081,220 12,081,220 
9 0.25 219,946,806 8,028,058 227,974,864 4,973,848 232,948,712 232,948,712 
10 0.25 68,764,983 2,509,922 71,274,905 1,555,042 72,829,947 72,829,947 
11 0.25 19,667,059 717,848 20,384,907 456,165 20,841,072 20,841,072 
12 0.25 95,138,506 3,472,555 98,611,061 2,206,677 100,817,738 100,817,738 
13 0.35 32,647,502 1,191,634 33,839,136 777,876 34,617,012 34,617,012 
14 0.35 422,573,342 15,423,927 437,997,269 10,068,378 448,065,647 448,065,647 
15 0.35 12,914,861 471,392 13,386,253 307,714 13,693,967 13,693,967 
16 0.35 12,528,267 457,282 12,985,549 298,503 13,284,052 13,284,052 
17 0.25 233,855,910 8,535,741 242,391,651 5,571,931 247,963,582 247,963,582 
18 0.25 40,928,536 1,493,896 42,422,432 861,057 43,283,489 43,283,489 
19 0.25 28,647,770 1,045,644 29,693,414 602,693 30,296,107 30,296,107 
20 0.25 49,655,806 1,812,437 51,468,243 1,044,662 52,512,905 52,512,905 
21 0.25 80,979,313 2,955,745 83,935,058 1,703,648 85,638,706 85,638,706 
22 0.25 24,609,800 898,258 25,508,058 517,742 26,025,800 26,025,800 
23 0.25 5,157,664 188,255 5,345,919 108,507 5,454,426 5,454,426 
24 0.25 10,472,453 382,245 10,854,698 220,320 11,075,018 11,075,018 
25 2,680,094,231 97,823,446 2,777,917,677 67,658,973 2,845,576,650 2,845,576,650 
26 
27 0.50 123,775,017 4,517,788 128,292,805 (3,769,538) 124,523,267 124,523,267 
28 0.50 3,381,218 123,414 3,504,632 (102,974) 3,401,658 3,401,658 
29 127,156,235 4,641,202 131,797,437 (3,872,512) 127,924,925 127,924,925 
30 
31 0.24 262,300,601 9,573,972 271,874,573 263,994,151 5,262,475 269,256,626 269,256,626 
32 0.24 5,875,224 214,446 6,089,670 6,089,670 121,392 6,211,062 6,211,062 
33 0.24 26,230,060 957,397 27,187,457 26,399,415 526,247 26,925,662 26,925,662 
34 294,405,885 10,745,815 305,151,700 296,483,236 5,910,114 302,393,350 302,393,350 
35 
36 79,725,526 2,909,982 82,635,508 1,202,045 83,837,553 (61,402,810) 22,434,743 
37 119,588,290 4,364,973 123,953,263 1,803,068 125,756,331 125,756,331 
38 146,163,465 5,334,966 151,498,431 2,203,750 153,702,181 (27,945,850) 125,756,331 
39 265,751,755 9,699,939 275,451,694 4,006,817 279,458,511 279,458,511 
40 39,862,763 1,454,991 41,317,754 601,023 41,918,777 41,918,777 
41 39,862,763 1,454,991 41,317,754 601,023 41,918,777 41,918,777 
42 13,287,588 484,997 13,772,585 200,341 13,972,926 13,972,926 
43 93,013,114 3,394,979 96,408,093 1,402,386 97,810,479 97,810,479 
44 797,255,264 29,099,818 826,355,082 12,020,453 838,375,535 (89,348,660) 749,026,875 
45 
46 3,898,911,615 142,310,281 4,041,221,896 81,717,028 4,114,270,459 (89,348,660) 4,024,921,799 
47 
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_I A B C D E F 
90.00 Unallocated Contingency (Project Reserve) 

41 
 

49 
50 TOTAL (excluding Finance Charges) 
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G _I H I J K L M N 0 
233,934,697 8,538,609 242,473,306 242,717,121 

49 
1 

50 4,132,846,312 150,848,890 4,283,695,202 4,267,638,920 
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